COBB COUNTY
DEPARTMENT OF TRANSPORTATION
PRECONSTRUCTION DIVISION

August 28, 2015

GDOT PI: 0011657

Cobb County Project No. E4050

I-75 at Wade Green Road Interchange Improvements DDI

ADDENDUM NO. 2

PROPOSALS RECEIVED UNTIL SEPTEMBER 24, 2015
12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Specifications as issued for this
project. All bidders are subject to the provisions of this Addendum. Bidders shall acknowledge

receipt of this addendum.

1.

QUESTIONS

. Does the existing straight barrier of the bridge need to be replaced with a barrier face?
. No, the existing straight barrier shall remain. However, the existing concrete parapet shall be

painted to comply with GDOT specifications (GDOT Spec 500.3.03 AB. Finish Concrete - Type
II1 Special Surface Coating Finish).

. The radii shown in the conceptual layout does not accommodate a WB-67. What is the

design-vehicle through the DDI? Will it be acceptable that the design vehicle track through
both turning lanes and/or the paved shoulder?

. Turning radii should accommodate a WB-67 design-vehicle.

. Does every subconsuitant/subcontractor need to attend the preproposal as stated in the

RFP, or is this only intended for the prime contractor and prime consultant?

. The prime contractor and prime consultant are only required to atiend the preproposal,

. Will the project follow GDOT or CCSWM’s MS4 requirements?

The project shall follow GDOT’s MS4 requirements.

. Sidewalk is not shown in the SW quadrant of the project, adjacent to the cemetery. Will it

be required that sidewalk be provided?

. There is an existing sidewalk to remain at this location. Sidewalks are to be added to missing

scctfions only within the project limits.

. Span wires will function properly for this type of intersection but may come at a decreased
cost, Will span wires or mast arms be required?
. Mast arms are required for this project.

. Can CCDOT verify the requirement for signalizing the southbound right turn movement

from I-75 onto Wade Green due to sight distance concerns?

. It is expected that the right turn movement will be signalized and approved by GDOT and

CCDOT.
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. Can CCDOT verify connections for traffic signals, ramp meters and CCTV cameras {to

GDOT trunk fiber? CCDOT fiber?, etc.?)
. CCDOT can verify connections.

. Can CCDOT verify requirement for replacing 1-75 southbound ramp meter?
. 1-75 southbound ramp meter will require replacement due to ramp widening.

. Can CCDOT verify requirement for mast arm displays for the DD intersections?
. For traffic signal displays please refer to Cobb County Traffic Signal Specification.

. Section 999 states that Cobb County and / or the utility owner shall be responsible for the
cost of utility relocation. Shouid utility relocations be excluded in the lump sum price bid?
Yes, cost for utility relocations shali be excluded from bid.

. Section 999 states that sidewalk within the median should by 6-inch thick, but the concept
report shows the sidewalk {tush with the travel lanes? Please clarify.
Sidewalk within the median shall be 6-inch thick.

. Will preformed traffic striping be required on concrete surfaces?
Preformed traffic striping is required on all concrete surfaces.

. Can fence details be required for the fence replacement along the bridge? Will the fence be
required to be drilled into the existing barrier, or can the existing brackets be used?

. A detail for fence replacement is included in the SPECS. Fence is to be totally replaced to
include new poles and new brackets (black coated).

. Questions are due no later than Noen - August 21, 2015, Is this deadline correct? We
request the deadline to be moved o September 21, 2015,
. The deadline for questions was moved to September 18, 2015 in Addendum No. 1.

. 3. Financial Stability — Is the financial stability submittal requirements only required of the
Prime Contractor? Is this to be submitted as part of the technical proposal?
. The financial stability form is required by the Prime Contractor and Consultant only and shall be

submitted as part of the proposal.

. 6. Cost — The Cobb County Procurement Policy allows two methods for allocating the
points for Cost Evaluation. Please clarify if the points will be allocated using Method 1 or

Method 2.

. Method 2 will be followed.

. Can the microstation files of the proposed design presented in the concept report be
provided?

A. Microstation files for the conceptual design will be made available.

. Several packages were provided that includes recent and on-going project data,
however there has not been any information provided in regards to the Northwest
Corridor Project. The NWC Project may include changes to the existing conditions
(ITS/Signal/Ramp components) that would affect the cost proposal on this project, can
the latest NWC Project Files be provided?

The County will verify with GDOT if files can be provided.
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. Will the proposer be required to submit a survey data base for approval or can the
proposers rely on the provided survey database for design purposes?
The County will provide the survey and database. However, the Contractor shall validate the

survey.

. Can the waterline shown under existing eastbound pavement in the 0010474UTLE.DGN file
remain under existing pavement or will the line be required to be relocated?
A. The contractor shall verify vertical depth and coordinate with the owner to determine if waterline
will require replacement/relocation.

Q. Can the Utility MOU’s be provided that are referenced in this section? (Special Provision,
Section 999.3.C.3.b.3)

A. MOU’s are not required for this project. The proposed utility work shall be performed by the
Utility Owner or their designated contractor except for potential Cobb water or fiber relocations.

. Can the Department clarify the Design Speed? Section 999.1.C.7 states it as 45 MPH,
however the concept report and associated geometry is predicated on stepping the design
speed down from 45 MPH to 25 MPH through the interchange?

. The project shall be designed by stepping the design speed from 45 mph to 25 mph.

. Can the department clarify the intent of having preliminary plan submittal at NTP+14 with
a 45-day review period? This is a lot of information to be assembled and 14 days is not
realistic. Should this delivery date be changed to “PAS”?

. The delivery date shall be changed to “PAS”.

. What duration should proposers use between anticipated award date of November 10, 2015

and NTP for scheduling purposes?
. The anticipated duration is 60 days from award to NTP.

. Is step lighting only within the limits of the bridge acceptable as indicated in the RFP, or
are pole mounted lights required? Please clarify the limits of the required lighting.

. Step lighting is required along the bridge and pole mounted lights are required adjacent to the
intersections.
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